



K16P 0651

Reg. No. :

Name :

IV Semester M.S.W. Degree (Reg./Sup.) Examination, June 2016
(2014 Admn.)

MSW 4C14 : PROJECT PLANNING AND IMPLEMENTATION

Time : 3 Hours

Max. Marks : 40

PART – I

Answer **all** questions. **Each** question carries **two** marks.

(4×2=8)

1. LFA
2. Performance Appraisal
3. Procedural Accuracy
4. Stakeholder Analysis.

PART – II

Answer **any four** questions. **Each** question carries **four** marks. Answers should be in **not** less than **200** words.

5. Define participatory project planning. Explain its various steps.
6. Discuss the principles underlining need identification.
7. Elaborate the procedural steps in preparing an action plan.
8. Critically analyze critical path method in implementation of a project.
9. Comment on the idea of administration of a project.
10. What is monitoring information system ? How will you develop an effective monitoring information system ?

(4×4=16)

P.T.O.



PART – III

Answer **any two** questions **not** less than in **800** words. **Each** question carries **four** marks.

11. Discuss PRA as an effective tool of need Assessment. What are the various PRA Techniques ?
 12. What do you mean by impact assessment ? What are the various indicators and types of impact assessment ?
 13. Critically evaluate the AHADS project in joint Forest management sector. (2×8=16)
-